STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 13/ 03 IN SAN LU S OBI SPO COUNTY NEAR 05/ 14/ 03
CONTRACT NUMBER 05- OF44U4 SAN SI MEON FROM 0. 8 KM NORTH OF CONTRACT CCDE ' C
LOCATI ON 05-SLO- 1-58.3/59. 4 HEARST CASTLE ROAD TO 0.7 KM SCQUTH 35 CONTRACT | TEMS
OF ARROYO LAGUNA BRI DGE
W DEN EXI STI NG H GHVWAY FEDERAL Al D ACST-P001-(497)E

PE- POO1- (497) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPCSALS | SSUED 8 FUND TOTAL TEA1 |, HA22 573, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 5 ENG NEERS EST 506, 000. 00 AMOUNT UNDER 97, 447. 00 PERCENT UNDER EST 19. 26
PROGRAM ELEMENTS TEA RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 408, 553. 00 3 SOUZA CONSTRUCTI ON | NC 805 546- 8288
00479476
P O BOX 3810 FAX 805 546-8287
SAN LU S OBI SPO CA 93403
2 421, 593. 20 1 A J DI ANl CONSTRUCTI ON CO I NC 805 925-9533
00178450
P O BOX 636 FAX 805 922-9983
SANTA MARI A CA 93456-0636
3 454, 870. 00 5 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
4 476, 791. 00 2 MADONNA CONSTRUCTI ON COVPANY 805 543-0300
00065547
P O BOX 3910 FAX 805 541-3067
SAN LU S OBl SPO CA 93403
5 486, 884. 00 4 R BURKE CORPORATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521

SAN LU S OBI SPO CA 93406- 0957



05- 0F44WU4 Bl D245
05-SLO 1-58 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 13/ 03 05/ 14/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL COAST FENCE I TEMS 9, 32 AND 33
GROVER BEACH CA
K C | ENVI RONMENTAL I TEMS 17 THRU 21

SAN LU S CBI SPO CA



05- 0OF44U4 Bl D245

05-SLO- 1-58 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 13/ 03 05/ 14/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY I TEMS 9, 32 AND 33
VENTURA CA
K C | ENVI RONMVENTAL I TEMS 17 THRU 21
SAN LU S CBI PSO CA
K R C SAFETY COVPANY | NC I TEMS 4, 10 THRU 12 AND 29 THRU 31
VI SALI A CA
WORKS STRI PI NG AND MARKI NG | TEM5 34 AND 35

VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE COVPANY METAL BEAM GUARD RAI L
VENTURA CA
BAI BAS SAFETY SERVI CE TRAFFI C CONTROL
ATASCADERO CA
K C I ENVI RONMENTAL ERCSI ON CONTRCL
SAN LU S OBl SPO CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PAVEMENT RECYCLI NG GRI NDI NG

RI VERSI DE CA

SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA



05- 0OF44U4 Bl D245
05-SLO- 1-58 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 13/ 03 05/ 14/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL COAST FENCE I TEMS 9, 32 AND 33
GROVER BEACH CA
K C | ENVI RONMENTAL I TEMS 17 THRU 21
SAN LU S CBI SPO CA
K R C SAFETY COVPANY I TEM5 10 THRU 12 AND 29 THRU 31
VI SALI A CA
PONDEROCSA ENG NEERI NG AND ENVI RONMVENTAL | TEM 2
REDDI NG CA
STATEW DE SAFETY AND SI GNS I TEMS 4 THRU 6
NI POMO CA
WORKS STRI PI NG AND NMARKI NG | TEM5 34 AND 35
VEEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE COVPANY METAL BEAM GUARD RAI L

VENTURA CA

K C | ENVI RONMVENTAL
SAN LU S CBI SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

I TEMS 17 THRU 21

CONSTRUCTI ON AREA SI GNS

| TEM5 34 AND 35



05- 0F44WU4 Bl D245

05- SLO 1- 58 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 13/ 03 05/ 14/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 400 2.30 920. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 600. 00* 600. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 400. 00* 1, 400. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 000. 00* 19, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 1, 600. 00* 1, 600. 00
7 031008 REMOVE PLASTI C FLARED END SECTI ON EA 1 225. 00 225. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 17 11. 00 187. 00
9 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 92 54. 00 4, 968. 00
10 152299 RESET M LEPOST MARKER EA 3 25. 00 75. 00
11 152316 RESET ROADSI DE SI GN (ONE POST) EA 5 140. 00 700. 00
12 152317 RESET ROADSI DE SI GN ( TWO POST) EA 5 400. 00 2, 000. 00
13 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 520 7.00 3. 640. 00
(45 MV MAXI MUM)
14 153219 REMOVE CONCRETE FLARED END SECTI ON EA 1 150. 00 150. 00
15 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 3, 700. 00* 3, 700. 00
16 190101 ROADWAY EXCAVATI ON VB 2,130 17. 00 36, 210. 00
17 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 240 1. 00 3, 240. 00
18 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 3, 600 1.00 3. 600. 00
19 (S) 203040 SEED ( EROSI ON CONTROL) KG 47 290. 00 13, 630. 00
20 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 900 2. 00 1, 800. 00
21 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 270 4.00 1, 080. 00
22 260201 CLASS 2 AGGREGATE BASE VB 2, 050 51. 00 104, 550. 00
23 390103 ASPHALT CONCRETE (TYPE B) TONN 2,820 62. 00 174, 840. 00
24 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TOWN 9.2 640. 00 5. 888. 00
25 641136 600 MV PLASTI C PI PE M 2.4 95. 00 228. 00
26 650075 600 MV REI NFORCED CONCRETE Pl PE M 2.4 150. 00 360. 00
27 031009 600 MM PLASTI C FLARED END SECTI ON EA 1 400. 00 400. 00
28 705224 600 MV OONCRETE FLARED END SECTI ON EA 1 550. 00 550. 00
29 820107 DELI NEATOR ( CLASS 1) EA 21 34. 00 714. 00
30 820118 GUARD RAI LI NG DELI NEATOR EA 3 68. 00 204. 00
31 820151 OBJECT MARKER (TYPE L-1) EA 7 45. 00 315. 00
32 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 95 80. 00 7, 600. 00
33 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 3, 000. 00 3, 000. 00
34 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 7, 460 .75 5. 595. 00
( SPRAYABLE)
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 512 7.00 3, 584. 00

TOTAL 408, 553. 00
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05- 0OF44U4
05-SLO- 1-58
05/ 13/ 03

246.
389.
670.
643.
1, 648.
34.
11.
45.
78.

3, 000.

. 00*

153408. 00
2263. 20
933. 60
1608. 00
643. 00
1648. 00
714. 00
33.00
315. 00
7410. 00
3000. 00
5595. 00
3328. 00

421, 593. 20

SUMMARY

240.
1, 200.
665.
400.
550.
32.
11.
42.
70.
2,700.

OF

. 00*

REMA

100450.
183300.
2208.
2880.
1596.
400.
550.
672.
33.
294.
6650.
2700.
5222.
3072.

454, 870. 00

FOURTH
Bl D AMOUNT

10. 00 4000
1, 700. 00* 1700
2, 500. 00~* 2500
7,500. 00* 7500
40, 000. 00* 40000
6, 000. 00* 6000
200. 00 200
20. 00 340
30. 00 2760
25. 00 75.
110. 00 550
200. 00 1000
8. 00 4160
300. 00 300
5, 000. 00~ 5000
32.00 68160
1.00 3240
.70 2520
270. 00 12690
2.00 1800
10. 00 2700
46. 00 94300.
63. 00 177660.
1, 000. 00 9200
1, 000. 00 2400
1, 000. 00 2400
500. 00 500
700. 00 700.
35.00 735.
15. 00 45.
50. 00 350.
100. 00 9500.
3, 000. 00 3000
.70 5222.
7.00 3584.
476, 791. 00

Bl D245
PAGE 6
05/ 14/ 03
FI FTH
Bl D AMOUNT
11. 00 4400.
2, 200. 00* 2200
5, 000. 00~ 5000.
1, 700. 00* 1700
29, 000. 00* 29000.
10, 000. 00* 10000.
320. 00 320.
30. 00 510.
74.00 6808.
25.00 75.
200. 00 1000
630. 00 3150
12. 00 6240
400. 00 400
10, 000. 00* 10000
44. 00 93720
1.00 3240
.75 2700
315. 00 14805
2.30 2070
3.50 945
46. 00 94300
58. 00 163560
530. 00 4876.
600. 00 1440.
600. 00 1440.
400. 00 400
950. 00 950.
35.00 735.
20. 00 60.
45. 00 315.
79. 00 7505.
3, 000. 00 3000
1.00 7460.
5.00 2560.
486, 884. 00



